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Notes:

L. All staging cross sections are looking East.

2. Hatched area indicates removal of existing

structures.

3. Cost of temporary concrete barrier will be
included in the pay item for "Traffic Control

and Protection, Standard 701321"
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